

### **FAQ 03.14.19**

- No written questions were submitted, nor were any answers provided pertaining to RFP # 2019-265.

### **FAQ 03.21.19**

- No written questions were submitted, nor were any answers provided pertaining to RFP # 2019-265.

### **FAQ 03.28.19**

- Is it possible for a brief proposal extension to April 5th?
  - No. The deadline of April 1 is firm.
- This is a pretty tight timeframe for an LRTP update if we want to be ready for the first phase of review in September. It is totally doable, but have you done any work internally as a foundation for the LRTP update or would we be starting from scratch?
  - This is an update to HOCTS current LRTP. HOCTS has coordinated with FHWA to identify areas of the existing LRTP that need update or topic areas that need to be added due to Performance-Based Planning and Programming requirements. The scope of the RFP, compared with the current LRTP, should provide clarity. Internally, data obtained in other planning projects within HOCTS will be leveraged to facilitate the update time schedule.
- Can you share an anticipated budget for this? I didn't see it in the work plan but did see an internal line item in a previous document.
  - The budget for the LRTP Update can be located in the contractual line in the HOCTS UPWP budget, this would be minus the funding awarded to HOCTS RFP# 2018-239. It is not expected that HOCTS will deplete its entire contractual budget within 2019-2020 program year.